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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 46

Comm #: 53588-9704-56
BRRTS #: 03-57-150650
Site Name: McCarville Distributing Co Inc

Site Address: 456 Rainbow Rd, Spring Green, 53588
Site Manager: Hank Kuehling

Address: 3911 Fish Hatchery Rd
City, State Zip: Fitchburg, WI 53711-5367
Phone: 608-275-3286
e-mail: hank.kuehling@wisconsin.gov
Bid Manager: Alan A. Hopfensperger
Address: P.O. Box 8044
City, State Zip: Madison, Wisconsin 53708-8044
Phone: (608) 266-0562
e-mail: Alan.Hopfensperger@Wisconsin.Gov
Bid-Start Date: November 20, 2006
Questions must be received by (See Section 2 (B)): | December 04, 2006, 4:00 PM
Responses will be posted by (See Section 2 (B)): December 22, 2006
Bid-End Date and Time: January 05, 2007, 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Action Legal-Madison, 1 E Main, Madison, WI 53703
Phone: (608) 663-1041 Fax: (608) 663-1045
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SECTION 2 - Site-Specific Bid Requirements
General Comments:

The McCarville Distributing Company, Inc. property is located at 456 Rainbow
Road on the east side of Spring Green, Sauk County. An initial site assessment
was done in the area of the USTs east of the building in May 1997, and soil
contaminants were found to be present. On June 1, 1998 three USTs were
removed from the northern end of the eastern side of the warehouse building: a
10,000 gallon diesel fuel tank; a 2,000 gallon unleaded gasoline tank; and a 500
gallon waste oil tank. A 1,000 gallon fuel oil tank was also removed at this time
from the east side of the building further south of the area of the other removed
USTs.

Soils identified at the site consisted of fine to medium grained sand. Bedrock was
not encountered but is estimated to be from 175 to 250 feet below ground surface
(bgs). Depth to groundwater ranges from 11 to 16 feet, and flow is south toward
the Wisconsin River.

For more details about site geology, the groundwater flow system, current site
conditions regarding the degree and extent of soil and groundwater contamination,
and other site information, please review the following documents:

“Leaking Underground Storage Tank Site Investigation Report, McCarville
Distributing Company, Inc.”; dated May 15, 2000, by Environmental Compliance
Consultants, Inc.

“Remedial Action Option Report and Remedial Action Plan, McCarville Distributing
Company, Inc.”, dated May 15, 2000, by Environmental Compliance Consultants,
Inc.

“Leaking Underground Storage Tank Update Report” (SIR update), dated
November 27, 2000, by Environmental Compliance Consultants, Inc.

WDNR Case Summary and Close Out Form, received on July 3, 2003.
Semi-annual report, dated January 19, 2006, by METCO.
Semi-annual report, dated July 31, 2006, by METCO.

A Spring Green municipal well is located approximately 700 feet from this site to
the southwest (424 feet deep with 175 feet of casing).

Twelve rounds of groundwater monitoring were conducted between August 1998
and June 2002 in the oldest monitoring wells and fewer rounds in the newer wells.
Four rounds of groundwater monitoring were completed between August 2005 and
May 2006. The May 2006 results from the most recent monitoring round include
significant ch. NR 140, Wis. Adm. Code enforcement standard exceedances for
various petroleum-related contaminants at the following monitoring wells: MW-1;
MW-2; MW-4; MW-6; MW-8; and MW-10A

Two 6” diameter free product recovery wells were installed in the area of the
former tanks. These wells were pumped on a bi-monthly basis between August
29, 2005 and June 29, 2006. In addition, free product was passively collected
from the two free product recovery wells and MW-1 on a bi-weekly basis using
absorbent socks and hand-bailing.
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To reduce copy costs, DNR has provided to the listed copy shop only a portion of
the July 31, 2006 semi-annual report, the most recent submittal for the site, and
the case closure and close out form, received by DNR on July 3, 2003 from
Environmental Compliance Consultants, Inc. Additional and useful site
information, including those documents listed above, is contained in the case file
at the DNR South Central Region office at 3911 Fish Hatchery Road, Fitchburg,
WI, 53711. To view this file, contact Wendy Weihemuller at 608.275.3212.

Minimum Remedial Requirements:

Conduct groundwater sampling and analysis quarterly for eight rounds for all of the
monitoring wells associated with this site: MW-1; MW-2; MW-3; MW-4; MW-5;
MW-6; MW-7; MW-8; MW-9; PZ-1; MW-10A; MW-10B; MW-11A; and MW-11B.
Analyze the groundwater samples for petroleum volatile organic compounds
(PVOCs) including benzene, ethylbenzene, toluene, xylenes, trimethylbenzenes,
and methyl tert-butyl ether, plus naphthalene.

Groundwater elevations, based on National Geodetic Survey data, must be
measured in all monitoring wells in each monitoring round with the results to be
included in tabular form in the reports required below. Groundwater flow maps,
including flow direction and watertable contours, must be prepared for each
sampling round and included in the required report.

Conduct twelve free-product pumping events two months apart with a vacuum
truck, using the two free-product sump wells FPRW-1 and FPRW-2. During each
pumping event, each sump well shall be pumped at least twice following recovery
of the water/product column (a total of three pumpings per well per event) to within
one foot of the pre-pump levels. Measure water levels and free-product thickness
(using a product/water interface probe) in the two sump wells and in MW-1 prior to
and immediately following the pumping event.

Conduct monthly free product measurement events and passive free product
removal from MW-1. Include, in these events that occur in the months in which
free-product pumping is not conducted, bi-monthly passive free product removal
activities like bailing of free product or installation and removal of absorbent socks
as necessary from the two sump wells.

The frequency and/or duration of the product pumping and the frequency of the
site visits for passive product removal may be reduced if requested or approved by
the WDNR project manager. However, the frequency of the pumping events, the
follow-up measurements, and the free-product bailing shall be assumed to be for
the full two year duration of the scope of work for the purposes of the bid.

The bid response must include costs for disposal of all waste for each activity; in
this case, purge water, pumped water and product, and passively recovered
product and absorbent socks. All waste barrels generated from site work activities
must be labeled and placed in an inconspicuous place on the site and removed
from the site within two weeks of each sampling round. The waste must be
disposed of in accordance with s. NR 716.11(6), Wis. Adm. Code.

The consultant who contracts with the responsible party to conduct the activities
described in this scope of work must contact the DNR project manager, currently
Hank Kuehling, prior to beginning the activities of this scope of work.
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In addition to the specific electronic reporting requirements in Comm 47.70 to
monitor the progress of activities at each bid site as listed below, the contracted
consulting firm shall submit four semi-annual reports to the DNR project manager,
and copy the Department of Commerce. The reports must include a table or
tables of the groundwater quality data and water level measurement results
obtained during the reporting period, along with all previously reported
groundwater data. This report shall also include the results of the water level
measurements and the groundwater flow direction and contour maps. The
laboratory analytical report sheets for the reporting period must also be included.

The four semi-annual reports shall also include: a summary of the pumping
events, for both the report period and for those periods previously reported since
the beginning of pumping, including the amount of water/product pumped from
each well; a table of the water levels and free-product thicknesses measured
before and after each pumping event, including the monthly free-product
measurements; and a summary for each well of the bailing of free product
between pumping events. Include in the semi-annual reports a description of any
other work activities completed in accordance with this bid.

The fourth semi-annual report shall also be a final summary report of all of the
activities and results associated with the completed bid scope of work.

While this bid is not a bid to closure, there is a possibility of attaining closure at the
conclusion of the scope of work (SOW) conducted under this bid. If closure is
appropriate, a recommendation for closure should be provided in the final report
mentioned above. If the WDNR project manager concurs with this
recommendation, prepare and submit a complete closure report and GIS Registry
packet (consistent with ch. NR 726, Wis. Adm. Code requirements) for closure
consideration by the WDNR (and provide a copy to Commerce). For the purposes
of the bid, bidders should include all closure-related costs (including, but not
limited to final well abandonment costs, closure form and narrative, GIS packet,
deed restriction and maintenance plan) in their bid total. Commerce will modify
the bid cap for the closure-related contingency cost, per the cost provided on the
2" page of the Bid Response.

Bidders shall provide line item costs for all the activities referenced above in the
table provided on the 2" Page of the Bid Response.

SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.

2. Three months after entering into the contract with the RP.
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3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. Asdirected by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal:

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.
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Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation.  All questions must be submitted in writing (fax and electronic malil
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.
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The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.

SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannot be faxed directly to the program. Documents received by fax will not
be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

9. All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

10. This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
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this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1. Failed to complete the scope of work within the reimbursement cost cap established
through public bidding.

2. Failed to complete the scope of work in a bid in a timely manner.
3. Failed to follow DNR rules on the bid project.

4. Received one or more notices from Commerce under s. Comm 47.62 (2) that assess
the financial management of an investigation as unacceptable.

5. In any prior occurrence that has been publicly bid, failed to do either of the following:
a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7. Failed to commence work within 45 days after executing a contract, as required in s.
Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE
(1% Page)
Department of Commerce PECFA Program
SITE NAME: McCarville Distributing Co Inc

COMMERCE #: 53588-9704-56
BRRTS #: 03-57-150650

Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau
201 W Washington Ave, Madison WI 53703-2790 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

Use this box to certify (by marking with a check or X) a commitment to

I:I complete the work described in the bid specifications in its entirety for the

Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the performance of

the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE
(2" Page)

Department of Commerce PECFA Program

SITE NAME: McCarville Distributing Co Inc

COMMERCE #: 53588-9704-56
BRRTS #: 03-57-150650

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

1 | Monitoring (include analytical cost) per event $
2 | Number of Monitoring events 8
3 | Monitoring Subtotal (Row 2 X Row 3) $
4 Conduct bi-monthly free product/contaminated $
groundwater pumping events
Conduct monthly free product measurements and
5 | passive free product removal events that alternate $
with the pumping events
6 | Documentation (reports, correspondence, etc.) $
7 | PECFA Claim Preparation
8 | Other (If necessary), specify $
9 | Bid Total $
- —————————————— — — |
10 | Contingency cost for all closure-related costs (lump
sum), including but not limited to case summary and
closeout form and report, GIS Registry
requirements, appropriate notification to the public, $
and well abandonment costs (and includes per diem
and mileage).




